

SCOPE NARRATIVE

CONTRACTOR PROVIDED:

- INSTALL NEW AIR COMPRESSOR - TO BE LOCATED INSIDE EXISTING FENCED IN YARD AREA ON THE EAST SIDE OF THE BUILDING - NEED PASS-THROUGH HOLE IN BUILDING WALL FOR AIR LINE CONNECTION INSIDE THE BUILDING (HFT TO PURCHASE AIR COMPRESSOR)
- PURCHASE & INSTALL NEW OPEN SIDED PRE-FABRICATED SHED STRUCTURE OVER THE NEW COMPRESSOR
- INSTALL NEW 10' X 15' X 6' HIGH CHAIN LINK FENCE AND DOUBLE GATE ENCLOSURE INSIDE THE EXISTING YARD AREA ADJACENT TO THE BUILDING FOR PROPANE STORAGE
- PURCHASE & INSTALL NEW APPROX. 12' X 20' PRE-FABRICATED ENCLOSED (LOCKABLE) METAL BUILDING - TO BE LOCATED INSIDE EXISTING STANDALONE FENCED IN YARD AREA SOUTH OF THE BUILDING ON NEW CONCRETE SLAB
- INSTALL NEW ELECTRICAL FEED FROM EXISTING LIGHT POLE AND UNDERGROUND CONDUIT TO PROVIDE POWER AT NEW PRE-FABRICATED METAL BUILDING
- REFURBISH/REPAIR EXISTING C.L. GATES AS NEED TO FUNCTION PROPERLY

HFT PROVIDED:

- REPLACE EXISTING MONUMENT SIGN PANELS WITH NEW PANELS THAT HAVE THE SITE ADDRESS (NOTE - ADDRESS ONLY - DO NOT WANT TO PUT HARBOR FREIGHT LOGO ON THE PANEL AND DRAW ATTENTION OR HAVE PEOPLE MISTAKE IT FOR A STORE)

LEGEND

- (E) CAMERA (PAN, TILT, ZOOM)
- (E) CAMERA (FIXED 180°)

30-Jul-21 08:01 AM



SCOPE NARRATIVE

CONTRACTOR PROVIDED:









- DEMO & REFURBISH SUSPENDED CEILING AS REQUIRED TO ACCEPT NEW DEMISING WALL
- EXTEND EXISTING LOADING DOCK CANOPY TO ALIGN WITH EAST BUILDING WALL
- INSTALL NEW PROTECTIVE CANOPY OVER NEW EXTERIOR COMPRESSOR (FINAL SIZE TBD)

HARBOR FREIGHT PROVIDED:

- NEW INTERIOR AND EXTERIOR WIRELESS ACCESS POINTS



LEGEND

-  (N) INSULATED DEMISING WALL
-  (N) WIRELESS ACCESS POINT
-  (E) CAMERA (PAN, TILT, ZOOM)
-  (E) CAMERA (FIXED 180°)
-  (E) MOTION DETECTOR
-  (E) MOTION DETECTOR (360°)
-  (E) GLASS BREAK DETECTION
-  (E) SECURITY PANEL

30-Jul-21 08:37 AM

