

\ PLUMBING PLAN

KEYED NOTES:

- 1. REFER TO CIVIL SITE UTILITY PLAN FOR CONTINUATION. CONTRACTOR TO BE RESPONSIBLE FOR COORDINATION, VERIFICATION AND CONNECTION OF ALL UTILITIES TO SITE UTILITY
- 2. DOMESTIC WATER SERVICE ENTRY. REFER TO DETAIL 1/P200.
- 3. WATER HAMMER ARRESTOR, PROVIDE ACCESS PANEL WHERE LOCATED IN AN INACCESSIBLE WALL/CEILING. PANEL SHALL BE 12"X12" PAINTED TO MATCH WALL/CEILING.
- 4. BALL VALVE ABOVE CEILING. PROVIDE ACCESS PANEL WHERE LOCATED IN AN INACCESSIBLE CEILING. PANEL SHALL BE 12"X12" PAINTED TO MATCH CEILING. PROVIDE MARKING OF VALVE LOCATION ALONG THE CEILING TILE.
- 5. VENT THRU ROOF. REFER TO DETAIL 2/P200.
- 6. PROVIDE TRAP PRIMER. REFER TO DETAIL 3/P200.
- 7. INSTALL WATER HEATER ABOVE MOP SINK. RE: 4/P200.
- 8. HOT WATER DROP IN WALL TO FIXTURE AND RISE. RE: 10/P200.
- 9. 1-1/4"DCW LINE FOR FUTURE TENANT SPACE.
- 10. PROVIDE TAILPIECE-END FOR MECHANICAL EQUIPMENT CONDENSATE DISCHARGE. COORDINATE WITH MECHANICAL CONTRACTOR.






OWNER: CESAR SOSTRE PHONE: 210-464-7119 13423 BLANCO ROAD, #678 SAN ANTONIO, TX, 78216

HEREIN ARE SOLELY THE PROPERTY OF CASITA INDUSTRIES LLC. THE DRAWING REMAINS THE PROPERTY OF CASITA INDUSTRIES LLC AND SHALL BE RETURNED UPON THE COMPLETION OF THE CONSTRUCTION WORK. PURSUANT TO THE ARCHITECTURAL WORKS COPYRIGHT PROTECTION ACT OF 1990. ALL DRAWINGS, SPECIFICATIONS, IDEAS AND DESIGNS, INCLUDING THE OVERALL FORM, ARRANGEMENT AND COMPOSITION OF SPACES AND ELEMENTS APPEARING HEREIN, CONSTITUTES THE COPYRIGHTED WORK OF CASITA INDUSTRIES LLC. ANY REPRODUCTION, USE OR DISCLOSURE OF INFORMATION CONTAINED HEREIN WITHOUT PRIOR WRITTEN CONSENT OF CASITA INDUSTRIES LLC IS STRICTLY

PROHIBITED. C 2023



This Conformance Set is provided as a courtesy to the Owner and is intended to provide a set that reflects changes incorporated into the Work by addenda or by revisions required by Authority's Having Jurisdiction ('AHJ'), issued prior to the execution of the Contract for Construction. Any conflicts between the Conformance Set and original Construction Documents and Addenda as referenced in the Contract for Construction shall be brought to the attention of the Architect prior to the start of construction. When a discrepancy does exist between the documents referenced in the Contract for Construction and this Conformance Set, the documents referenced in the Contract for Construction shall take precedence.

PROJECT PHASE: POST 'AHJ' REVIEW CONFORMANCE SET

01/23/2023

DESCRIPTION DATE

1 CITY COMMENTS 07-10-22

2 SITE UTILITY REVS 06-27-24

PROJECT #

DATE:

22019

DRAWN BY:

CHECKED BY:

PLUMBING PLAN

P100