


GENERAL NOTES

- SCOPE OF WORK IS TO REMOVE EXISTING WALL AND CEILING SEPARATE WAITING AREAS INTO 4 SINGLE WAITING AREA.
- CONTRACTOR TO VERIFY ALL MECHANICAL, ELECTRICAL, ACCEL, PLUMBING SYSTEMS IN AREA OF WORK. ALL CRACKS, SLEAKING, RUSTING, ETC. TO BE REPAIR AND BE CONNECTED TO NEW LEADING DRAINETS AND SWITCHES AS REQUIRED.

SHEET NOTES

- EXISTING COUNTERS AND COUNTERTOPS TO BE REMOVED - SEE NOTE TO CONTRACTOR.
- REMOVE PORTION OF EXISTING CYP. BR. SOTTO MARBLE COUNTER. REFER TO FINISHING AS REQUIRED FOR PROPER SUPPORT OF WALL TO REMAIN.
- REMOVE CARPET AND ALL EXIST. MATERIAL WITHIN AREA OF WORK.
- REMOVE EXISTING CYP. BR. AND WALL FINISHES IN AREA OF WORK. PATCH AND FILL ALL HOLES.
- REMOVE EXISTING CEILING PANELS, FILL, LIFTING PICTURES AND OTHER ACCESSORIES. CAP ALL WORK AND LEAVING CRACKS FOR INSTALLATION OF NEW LIGHTING. BANGKAM SUPPLY AND RETURN DUCTWORK FOR CONNECTION TO NEW EXISTING.
- REMOVE WALL FINISHING. PATCH CONCRETE SLAB SMOOTH FOR NEW CARPET FLOORING.
- REMOVE EXISTING DOOR AND FRAME.
- SMOOTH AND REPAIR CONCRETE SLAB FOR NEW POST FOOTINGS - SEE STRUCTURAL DRAWINGS.



ACLARK
ARCHITECTURE

200 WALL STREET SUITE 100
SAN LEANDRO, CALIFORNIA 94588
(925) 709-0900
www.aclark.com

DATE: MAR. 29, 2010

JOB NO: 2010.01

DRAWN:

CHECKED:

Approved for the Owner:

Approved for the Architect:

© 2010 A CLARK ARCHITECTURE

PROFESSIONAL STAMP

Professional Seal
No. C-2278
Exp. 12/31/10

NO.	REVISION	DATE

LOW MEDICAL BUILDING

INTERIOR ALTERATIONS

18707 STIVERS STREET
FREMONT, CALIFORNIA 94536

BUILDING/DEMOLITION PLAN

SHEET NO.

A2.0